IB 2024-22—- EXTENSION OF THE VETERINARY
TEACHING HOSPITAL

EXTENSION OF VETERINARY TEACHING HOSPITAL

SECTION 4 — GENERAL CONDITIONS OF CONTRACT
(GCC)

SECTION 5 — SPECIAL CONDITIONS OF
CONTRACT (SCC)
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SECTION IV — GENERAL CONDITIONS OF
CONTRACT

SECTION V — SPECIAL CONDITIONS
OF CONTRACT

1. Scope of Contract

This Contract shall include all such items, although
not specifically mentioned, that can be reasonably
inferred as being required for its completion as if such
items were expressly mentioned herein. All the provisions
of RA No. 9184 and its 2016 revised IRR, including the
Generic Procurement Manual, and associated issuances,
constitute the primary source for the terms and
conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as
the secondary source for the terms and conditions of the
Contract.

This is without prejudice to Sections 74.1 and 74.2
of the 2016 revised IRR of RA No. 9184 allowing the GPPB
to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or
invitation of which were issued after the effectivity of the
said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the Special
Conditions of Contract (SCC), references in the
Conditions of Contract to the Works, the
Completion Date, and the Intended Completion
Date shall apply to any Section of the Works (other
than references to the Completion Date and
Intended Completion Date for the whole of the
Works).

3. Possession of Site

3.1. The Procuring Entity shall give possession of all or
parts of the Site to the Contractor based on the
schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the
Contractor suffers delay or incurs cost from failure on
the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the
Procuring Entity’s Representative shall give the
Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which
sum shall be paid by Procuring Entity.

3.2. If possession of a portion is not given by the above
date, the Procuring Entity will be deemed to have
delayed the start of the relevant activities. The
resulting adjustments in contract time to address
such delay may be addressed through contract
extension provided under Annex “E” of the 2016
revised IRR of RA No. 9184.

2. The completion date is One hundred forty
calendar days (140) calendar days after the
receipt of Notice to Proceed (NTP)

3.1. The BENGUET STATE UNIVERSITY shall
give possession of all parts of the Project Site
to the Contractor within three (3) calendar
days from the confirmation of the NTP until
the completion of the project.
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SECTION IV — GENERAL CONDITIONS OF SECTION V — SPECIAL CONDITIONS
CONTRACT OF CONTRACT

4. The Contractor’s Obligations

The Contractor shall employ the key personnel
named in the Schedule of Key Personnel indicating
their designation, in accordance with ITB Clause
10.3 and specified in the BDS, to carry out the
supervision of the Works.

The Procuring Entity will approve any proposed
replacement of key personnel only if their relevant
qualifications and abilities are equal to or better
than those of the personnel listed in the Schedule.

5. Performance Security
5.1. Within ten (10) calendar days from receipt of the
Notice of Award from the Procuring Entity but in
no case later than the signing of the contract by
both parties, the successful Bidder shall furnish
the performance security in any of the forms
prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract
with the Procuring Entity, acknowledges the right
of the Procuring Entity to institute action
pursuant to RA No. 3688 against any
subcontractor be they an individual, firm,
partnership, corporation, or association supplying
the Contractor with labor, materials and/or
equipment for the performance of this Contract.

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on
any Site Investigation Reports referred to in the SCC
supplemented by any information obtained by the
Contractor.

7. Warranty

7.1. In case the Contractor fails to undertake the
repair works under Section 62.2.2 of the 2016
revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to
attachment or garnishment proceedings, and
perpetually disqualify it from participating in any
public bidding. All payables of the GOP in his
favor shall be offset to recover the costs. 7.2. In case of permanent structures, such as

buildings of types 4 and 5 as classified under

7.2. The warranty against Structural Defects/Failures, | the National Building Code of the Philippines
except that occasioned-on force majeure, shall | and other structures made of steel, iron, or
cover the period from the date of issuance of the | concrete which comply with relevant
Certificate of Final Acceptance by the Procuring | structural codes (e.g., DPWH Standard
Entity. Specific duration of the warranty is found | Specifications), such as, but not limited to,
in the SCC. steel/concrete bridges, flyovers, aircraft

movement areas, ports, dams, tunnels,




SECTION IV — GENERAL CONDITIONS OF
CONTRACT

SECTION V — SPECIAL CONDITIONS
OF CONTRACT

8.

10.

Liability of the Contractor

Subject to additional provisions, if any, set forth in
the SCC, the Contractor’s liability under this
Contract shall be as provided by the laws of the
Republic of the Philippines.

If the Contractor is a joint venture, all partners to
the joint venture shall be jointly and severally liable
to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is
determined prima facie by the Procuring Entity that
the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds
and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive
practices as stated in ITB Clause 4.

Dayworks
Subject to the guidelines on Variation Order in

Annex “E” of the 2016 revised IRR of RA No. 9184, and if
applicable as indicated in the SCC, the Dayworks rates in
the Contractor’s Bid shall be used for small additional
amounts of work only when the Procuring Entity’s
Representative has given written instructions in advance
for additional work to be paid for in that way.

11.

Program of Work

11.1. The Contractor shall submit to the Procuring
Entity’s Representative for approval the said
Program of Work showing the general methods,
arrangements, order, and timing for all the
activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring
Entity’s Representative for approval an updated
Program of Work at intervals no longer than the
period stated in the SCC. If the Contractor does
not submit an updated Program of Work within
this period, the Procuring Entity’s Representative
may withhold the amount stated in the SCC from
the next payment certificate and continue to
withhold this amount until the next payment
after the date on which the overdue Program of
Work has been submitted.

filtration and treatment plants, sewerage
systems, power plants, transmission and
communication towers, railway system, and
other similar permanent structures: Fifteen

(15) years.

In case of semi-permanent structures, such as
buildings of types 1, 2, and 3 as classified
under the National Building Code of the
Philippines, concrete/asphalt roads, concrete
river control, drainage, irrigation lined canals,
river landing, deep wells, rock causeway,
pedestrian overpass, and other similar semi-

permanent structures: Five (5) years.

In case of other structures, such as Bailey and
wooden bridges, shallow wells, spring
developments, and other similar structures:

Two (2) years.

10. Dayworks are applicable at the rate
shown in the Contractor’s original Bid.

11.1. The Contractor shall submit the
Program of Work to the Procuring Entity’s
Representative within ten (10) calendar days
from delivery of the Notice of Award.

11.2. The amount to be withheld for late
submission of an updated Program of Work is
equivalent to 25% of the amount of bidding
documents.
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SECTION IV — GENERAL CONDITIONS OF
CONTRACT

SECTION V — SPECIAL CONDITIONS
OF CONTRACT

12.

13.

14.

15.

15.1.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the
Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance
of the Contractor and to have them audited by
auditors of the GOP or the Procuring Entity, as may
be required.

Advance Payment

The Procuring Entity shall, upon a written request
of the Contractor which shall be submitted as a
Contract document, make an advance payment to
the Contractor in an amount not exceeding fifteen
percent (15%) of the total contract price, to be
made in lump sum, or at the most two installments
according to a schedule specified in the SCC, subject
to the requirements in Annex “E” of the 2016
revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment
for Work accomplished. Such requests for payment
shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as
otherwise stipulated in the SCC, materials and
equipment delivered on the site but not completely
put in place shall not be included for payment.

Operating and Maintenance Manuals
If required, the Contractor will provide “as built”

Drawings and/or operating and maintenance
manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings

and/or manuals by the dates stated above, or they do
not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may
withhold the amount stated in the SCC from
payments due to the Contractor.

13. No further instruction.

14. Materials and equipment delivered on the
site but not completely put in place shall not
be included for payment.

- The first progress payment may be paid by
the Procuring Entity to the Contractor
provided that at least twenty percent (20%)
of the work has been accomplished as
certified by the Procuring Entity’s
Representative

15.1. The date by which operating and
maintenance manuals are required is
within seven (7) days.

15.2. The final billing will be withheld for
failing to produce “as built” drawings and/or
operating and maintenance manuals by the
date.
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